LOWNDES COUNTY BOARD OF COMMISSIONERS CONTRACT AGREEMENT

This agreement made and entered into this	day of	, 2023 and
between Lowndes County Board of Commission		
the County), and, par	ty of the second part (he	reinafter called the
Contractor), who have been duly authorized to e	execute this agreement.	
WITNESSETH: Whereas, the County and the repairs of a certain project and the Contractor of the material and to do and perform all the wo being more particularly described as follows:	desires and agrees to fur	nish and deliver all
Fire Rescue Station 10 Pavement Resurfacin	ng	
Failure to perform the above-listed tasks, frequencies considered cause for termination of this contract	•	
NOW, THEREFORE, in consideration hereinaf	ter fully set out, the partie	es agree as follows:
1. The work and materials shall be in strict of this contract and the plans and specifical Manager or his authorized representative the of Lowndes County Board of Commissioned made a part of this agreement as fully as to forth at length in the body of this Agreement	ntion prepared (or approve ne originals of which are ers and which said specif the same effect as if the	ved) by the County in file in the office fications are hereby
2. This Agreement is on a lump sum basis	s.	
3. The County hereby agrees to pay to the this Agreement, subject to additions and dec Proposal, in lawful money of the United Sta	ductions as provided in the	ne Specifications or
4. The County and Contractor agree that follows: Payments will be made on a month		project shall be as

5. The Contractor shall commence the work to be performed under this Agreement on a date specified in a written Notice to Proceed and shall substantially complete all work hereunder, except as otherwise provided in these documents for extension of the time limit, within 60 calendar days. Substantial completion is the time at which the project can be fully utilized for its intended purpose. Upon written notification to the Director of Engineering Services that the project is substantially complete, a final site visit will be made and a punch list of deficient items will be generated. The Contractor will receive a written copy of the punch list, and must achieve final completion by correcting all punch list items within 30 days of receipt. Time is of the essence of this contract,