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(2) Obtained written authorization from the Railroad to begin work on Railroad
right-of-way. Such authorization may include an outline of specific and
general conditions with which the Contractor must comply, including but not
limited to obtaining a Right of Entry.

(3) Obtained written approval from the Railroad of railroad protective and general
liability insurance coverage as required by paragraph 11 herein.

(4) Furnished a schedule for all work within the Railroad right-of-way as required
by paragraph 6 B (1) herein.

The Railroad’s written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad’s representatives who
are to be notified as hereinafter required. Where more than one representative is
designated, area of responsibility of each representative shall be specified.

INTERFERENCE WITH RAILROAD OPERATIONS AND PROPERTY::

. The Contractor shall so arrange and conduct its work that there will be no

interference with Railroad operations, including train, signal, and communication
services, or damage to the facilities or property of the Railroad or tenants on the
right-of-way of the Railroad. Whenever work is liable to affect such operations,
safety, facilities, or property, the method of doing such work shall first be
submitted to the Railroad Engineer for review and approval, but such approval
shall not relieve the Contractor from liability. Any work to be performed by the
Contractor which requires flagging and inspection by the Railroad shall be
deferred by the Contractor until the flagging and inspection required by the
Railroad is available at the job site.

Whenever work within Railroad right-of-way is of such a nature that impediment
to Railroad operations such as use of runaround or detour tracks or necessity for
reduced speed is unavoidable, the Contractor shall schedule and conduct its
operations so that such impediment is reduced to the absolute minimum.



