

complete, the remaining Work shall be equitably adjusted.

§ 14.1.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the Design-Builder, the Design-Builder may terminate this Agreement by giving not less than seven days' notice.

§ 14.1.4 Either party may terminate this Agreement upon not less than seven days' notice should the other party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the termination.

§ 14.1.5 The Owner may terminate this Agreement upon not less than seven days' notice to the Design-Builder for the Owner's convenience and without cause.

§ 14.1.6 In the event of termination not the fault of the Design-Builder, the Design-Builder shall be compensated for Work performed prior to termination, together with Reimbursable Expenses then due and any other expenses directly attributable to termination for which the Design-Builder is not otherwise compensated. In no event shall the Design-Builder's compensation under this Section 14.1.6 be greater than the compensation set forth in Section 2.1.

§ 14.1.7 In addition to any amounts paid under Section 14.1.6, if the Owner terminates this Agreement for its convenience pursuant to Section 14.1.5, or the Design-Builder terminates this Agreement pursuant to Sections 14.1.3 or 14.1.4, the Owner shall pay to the Design-Builder the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or licensing fee.)

.1 Termination Fee:

Builder's Termination Fee: \$70,000.00

Designer's Termination Fee: \$270,000.00

.2 Licensing Fee if the Owner intends to continue using the Design-Builder's Instruments of Service:

To be negotiated if applicable

§ 14.2 Termination or Suspension Following Execution of the Design-Build Amendment

§ 14.2.1 Termination by the Design-Builder

§ 14.2.1.1 The Design-Builder may terminate this Agreement if the Work is stopped for a period of 30 consecutive days through no act or fault of the Design-Builder, or any other persons or entities performing portions of the Work, for any of the following reasons:

- .1** Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be stopped;
- .2** An act of government, such as a declaration of national emergency that requires all Work to be stopped;
- .3** Because the Owner has not issued a Certificate for Payment and has not notified the Design-Builder of the reason for withholding certification as provided in Section 9.5.1, or because the Owner has not made payment on a Certificate for Payment within the time stated in the Design-Build Documents; or
- .4** The Owner has failed to furnish to the Design-Builder reasonable evidence as required by Section 7.2.7.

§ 14.2.1.2 The Design-Builder may terminate this Agreement if, through no act or fault of the Design-Builder, or any other persons or entities performing portions of the Work, repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.2.3, constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.2.1.3 If one of the reasons described in Section 14.2.1.1 or 14.2.1.2 exists, the Design-Builder may, upon seven days' notice to the Owner, terminate the Contract and recover from the Owner payment for Work executed, as well as reasonable overhead and profit on Work not executed, or the Design-Builder's Fee on Work not executed if the Contract Sum is based upon the Cost of the Work plus a Fee with or without a Guaranteed Maximum Price, and costs incurred by reason of such termination.

§ 14.2.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Design-Builder, or any other persons or entities performing portions of the Work because the Owner has repeatedly failed to fulfill the Owner's obligations under the Design-Build Documents with respect to matters important to the progress of the Work, the Design-