ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money,
a change in the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes
other disputes and matters in question between the Owner and Design-Builder arising out of or relating to the Contract.
The responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims. The Owner and Design-Builder shall commence all claims and causes of action against the
other and arising out of or related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance
with the requirements of the binding dispute resolution method selected in Section 1.3, within the time period specified by
applicable law, but, in any case, not more than 10 years after the date of Substantial Completion of the Work. The Owner
and Design-Builder waive all claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Prior To Final Payment. Prior to final payment, Claims by either the Owner or Design-Builder must be initiated
by notice to the other party within 21 days after occurrence of the event giving rise to such Claim or within 21 days after
the claimant first recognizes the condition giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims Arising After Final Payment. After final payment, Claims by either the Owner or Design-Builder that have
not otherwise been waived pursuant to Sections 9.10.4 or 9.10.5, must be initiated by prompt notice to the other party.
The notice requirement in Section 15.1.3.1 and the provisions for Initial Resolution of Claims in Section 15.2 shall not be
required as a condition precedent to mediation in Section 15.3.

§ 15.1.4 Continuing Contract Performance. Pending final resolution of a Claim, except as otherwise agreed in writing or as
provided in Section 9.7 and Article 14, the Design-Builder shall proceed diligently with performance of the Contract and
the Owner shall continue to make payments in accordance with the Design-Build Documents.

§ 15.1.5 Claims for Additional Cost. If the Design-Builder wishes to make a Claim for an increase in the Contract Sum,
notice as provided in Section 15.1.3 shall be given before proceeding to execute the portion of the Work that is the subject
of the Claim. Prior notice is not required for Claims relating to an emergency endangering life or property arising under
Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Design-Builder wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Design-Builder’s Claim shall include an estimate of cost and of the probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Design-Builder and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business,
and reputation, and for loss of management or employee productivity or of the services of such persons;
and
.2 damages incurred by the Design-Builder for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business, and reputation, and for loss of profit except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of liquidated
damages, when applicable, in accordance with the requirements of the Design-Build Documents.

§ 15.2 Initial Resolution of Claims
§ 15.2.1 Meet and Confer
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