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applicable requirements, considerations involved, and Design-Builder’s recommended 

solutions. This Report will be accompanied by Design-Builder’s estimate of Design-Build 

Cost for each recommended solution. This Report shall include descriptions of any 

deviations from the Contract Documents, particularly the Conceptual Documents and 

excerpts from Design-Builder’s Proposal.  

12. In the Report, advise Owner of any limitations on the use or applicability of the Report. 

13. If requested to do so by Owner, assist Owner in identifying opportunities for enhancing 

the sustainability of the Project.  

14. Use ASCE 38, “Standard Guideline for the Collection and Depiction of Existing Subsurface 

Utility Data” as a means to develop a scope of work and procedure for the identification 

and mapping of existing utilities, consistent with the provisions of Paragraph 5.05 of the 

General Conditions regarding Underground Facilities.  

15. Develop a scope of work and survey limits for any topographic and other surveys 

necessary for design. 

16. If Owner and Design-Builder have not already stipulated that certain Work will be 

performed by Construction Subcontractors selected on a competitive-bid basis (or by 

Design-Builder if it bids on such work and is the successful bidder), identify Construction 

Subcontract bid packages that in Design-Builder’s judgment should be let by competitive 

bidding.  

17. Perform or furnish the following additional Study and Report Phase tasks or deliverables:  

Preliminary Design Approach, Perform Geotech, Perform Existing Well Flow Test. 

18. Furnish electronic copies of the Report (and any other deliverables) to Owner pursuant 

to the Preliminary Stage Schedule and review it with Owner. 

19. Revise the Report (and any other deliverables) in response to Owner’s comments, as 

appropriate, and furnish electronic copies of the revised Report (and any other 

deliverables) to the Owner pursuant to the Preliminary Stage Schedule.  

B. Design-Builder’s Work under the Study and Report Phase of the Preliminary Stage will be 

considered complete on the date when Design-Builder has delivered the copies of the 

revised Report (and any other deliverables) to Owner. 

A1.02 Preliminary Technical Documents  

A. After acceptance by Owner of the Report, selection by Owner of a recommended solution 

and indication of any specific modifications or changes in the scope, extent, character or 

design requirements of the Project desired by Owner, and upon written authorization from 

Owner, Design-Builder shall, subject to Exhibit A - 1:  

1. NOT USED.  

2. Visit the Site as needed to prepare the Preliminary Technical Documents. 

3. Make measured drawings and conduct additional investigation of the Site. 

4. Prepare or furnish Preliminary Technical Documents (including but not limited to final 

design criteria, preliminary drawings, outline specifications, and written descriptions of 

the Project) that show or describe the character, scope, and intent of, the Construction 


