

Exhibit A - 1

SCOPE OF SERVICES

The preliminary design approach is outlined within **Exhibit A** with supporting attachments and exhibits. The Engineer's scope of services is based on this approach. Should modifications to the design approach occur, the Engineer may request modifications to its scope and fee to address the changes.

The Engineer will provide the engineering design, permitting, and construction-phase services to support the Design Builder's efforts to complete a lump sum design-build contract with the Owner. The services defined herein are limited to: preliminary engineering services completed to date, design services to produce the defined 30% submittal materials, and submission of materials to begin the Georgia Environmental Protection Division (GEPD) permitting process.

ITEM A – PRELIMINARY ENGINEERING SERVICES

1. The Engineer will attend a kick-off meeting with the Design Builder, Owner, and the Owner's Consultant to:
 - a. Review the project information, discuss project components, and discuss the Owner's intentions for the project.
 - b. Complete site visit to Moody Air Force Base (AFB) WTP and the existing Spring Creek WTP site.
 - c. Review pilot-testing data and attend coordination conference(s) to discuss findings and modifications related to the full-scale facility design.

The Engineer will provide meeting minutes to summarize discussion points and the Owner's preliminary direction.

2. The Engineer will review available record information related to the Spring Creek WTP components and overall water system operations.
3. The Engineer will prepare a preliminary design approach for the Design Builder and Owner's review.
4. The Engineer has budgeted one field trip. Virtual meetings with the Owner and/or Design Builder are incorporated into the overall scope of work.