

Exceptions/Clarifications

1. Owner to provide free access to areas under construction in a timely manner, failure to do so would result in additional fees.
2. Proposal is based on project specifications and project electrical system sheets, any alterations to quantities and/or functions by the Owner, Architect, Engineer, Local and/or State Fire Marshal's Office shall incur a change in the quoted price.
3. Subcontractor to be used:
 - a. Brower Services, LLC dba Sam the Concrete Man Savannah
4. The quoted price **does not** include the following at this time.
 - a. Surveying.
 - b. Bid bond, performance or payment bond.
 - c. Overtime or accelerated schedule.
 - d. Spare parts.

Warranty

If applicable, we shall provide the manufacturer's standard warranty on all new equipment beginning at the time of acceptance. We shall also provide a one-year warranty covering material furnished by Current Edge Solutions, LLC excluding Acts of God, fire, theft, vandalism or tampering by unauthorized personnel. All warranty work shall be completed during normal working hours. If warranty work is requested for after hours or on holidays it will be billed based on our after hours and holiday work service rates.

Terms

If applicable, we will ship and install all items according to the commercial packaging recommendations no later than 275 calendar days (for CAT), or 156 calendar days (for Winco), after receipt of order. Current Edge Solutions, LLC shall have title to and the right to possession of the equipment as outlined above until receipt of total payment.

Due to current market volatility of material pricing and/or shortages, until further notice, Current Edge Solutions reserves the right to update quoted pricing and lead times at the time of order acceptance and/or at the time of equipment release to production. Any increase or decrease will be applied at that time. Please note that we will work hard to minimize any price increases or major changes in lead times during this time.

We appreciate the opportunity to work with your firm on this project. Please call if there are any questions.

Respectfully submitted,

Mike Joyner, P.E.
President
Current Edge Solutions, LLC
DUNS # 117017683

Michael Joyner
1/15/26

