

# PROPOSAL

COWART ELECTRIC & INDUSTRIAL CONTRACTORS, INC

PO BOX 2345

VALDOSTA, GA 31604

229-241-1685/ FAX: 229-245-8438

SUBMITTED TO: <p style="text-align: center;">Pruitt Health</p>	DATE: <p style="text-align: center;">1-16-26</p>
ADDRESS: <p style="text-align: center;">327 North Ashley Street</p>	PHONE/FAX
CITY, STATE, ZIP: <p style="text-align: center;">Valdosta, GA 31601</p>	ATTENTION: <p style="text-align: center;">Amy Woods</p>
<p style="text-align: center;"><b>COWART ELECTRIC &amp; INDUSTRIAL CONTRACTORS, INC IS PLEASED TO PROPOSE THE FOLLOWING:</b></p> <p style="text-align: center;">Pruitt Health Valdosta Site</p> <p>Supply ,Install ,and Start Up (1) new Cummins, Diesel Powered Generator with the following features and options.</p> <ul style="list-style-type: none"> <li>• 200kw, Standby Rated, 120/208 volt, 3 phase, Diesel Generator</li> <li>• Sound Attenuated Level 2, Weather Protective Enclosure, Cummins Green</li> <li>• 100% rated generator breaker, LSI Breaker, 200-600 amp</li> <li>• Crane to concrete pad included</li> <li>• Battery (Lead Acid)</li> <li>• 5 year Cummins warranty on Generator</li> <li>• Battery Charger 6 amp</li> <li>• Start up/ with 4 Hour Load Bank</li> <li>• Exciter/Regulator-PMG</li> <li>• Coolant Heater</li> <li>• Cummins PowerCommand 2.3 Controller</li> <li>• Remote E-Stop</li> <li>• Cummins 800 amp, 120/208 volt, SE Rated, Nema 3R, 3 Pole Automatic Transfer Switch</li> <li>• Concrete pad for generator.</li> <li>*96 hour at 75% load diesel belly tank</li> </ul> <p>Notes:</p> <ul style="list-style-type: none"> <li>*Any cost associated with utility companies not included.</li> <li>*Not responsible for damaged unmarked utilities ,water piping ,or conduits.</li> <li>*Removal of landscape hedges and flower beds for generator/ATS not included</li> <li>*Remote annunciator not included.</li> <li>*Removal of existing concrete encased conduits.</li> </ul> <p>Alternate of the installation of new conduits to each panel *\$20.50 a foot</p> <p>Estimated Lead Times= Generator - 20 Weeks / Transfer Switch - 13 Weeks Add 3% if paying with a credit card</p>	
WE HEREBY PROPOSE TO FURNISH MATERIAL AND LABOR IN ACCORDANCE TO THE ABOVE SPECIFICATIONS, FOR THE SUM OF:	\$ 343,304.00
PAYMENT TO BE MADE AS FOLLOWS: Per stored materials and monthly job progress	
<p style="font-size: small;">All material is guaranteed to be as specified. All work is to be completely in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed upon written change order only and will become an extra charge over and above estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by workers compensation insurance.</p>	<p>AUTHORIZED SIGNATURE: </p> <p>PROPOSAL VALID FOR: <span style="font-size: large; font-weight: bold;">30</span> DAYS</p> <p>AUTHORIZED SIGNATURE:</p>
Acceptance of Proposal:	DATE AUTHORIZED:
The above specifications, prices and conditions are acceptable. I hereby authorize all work as specified. Payment to be remitted as outlined above.	