

PROPOSAL

COWART ELECTRIC & INDUSTRIAL CONTRACTORS, INC
 PO BOX 2345
 VALDOSTA, GA 31604
 229-241-1685/ FAX: 229-245-8438

SUBMITTED TO: Lowndes Co Utilities	DATE: 06/10/21
ADDRESS:	PHONE/FAX
CITY, STATE, ZIP: Valdosta, GA	ATTENTION: Steve Stalvey

COWART ELECTRIC & INDUSTRIAL CONTRACTORS, INC IS PLEASED TO PROPOSE THE FOLLOWING:

Site: Lowndes County White Water Rd. Lift Station (Emergency)

- 1) Remove the existing electrical system to relocate the control panel, and ATS away from lift station to help prevent damages caused by the gas.
- 2) Replace existing main on pole due to it being rusted out. Door for main is rusted and falls off. New main quoted to be 225 amp and in a stainless steel enclosure.
- 3) Rewire control panel with all new wiring, we are going to try and re-use the breakers and some of the other components in the panel, if they are found bad it will be reported to Lowndes Co. Utilities to purchase new and we will install.
- 4) New Soft Starts for all three pumps will be installed inside the relocated pump control panel as well as new US Breaker Brand bypass contactors.
- 5) Transfer Switch will receive new components inside existing enclosure. Components will be rated at 225 amp. Existing enclosure is stainless steel and in good shape.
- 6) Install new conduit and wire throughout entire lift station due to rust.
- 7) Pump Motor termination box will be relocated next to lift station with new components that will be provided by Lowndes County.
- 8) New concrete pad poured by Cowart Electric for the relocated panels along the south side of the fence.
- 9) Bust up and remove old concrete foundation that the panels were mounted to.

WE HEREBY PROPOSE TO FURNISH MATERIAL AND LABOR IN ACCORDANCE TO THE ABOVE SPECIFICATIONS FOR THE SUM OF:


\$ 53,140.00

PAYMENT TO BE MADE AS FOLLOWS:

Net Terms 30 Days

All material is guaranteed to be as specified. All work is to be completely in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed upon written change order only and will become an extra charge over and above estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by workers compensation insurance.

AUTHORIZED SIGNATURE:



PROPOSAL VALID FOR:

30 DAYS

AUTHORIZED SIGNATURE:

Acceptance of Proposal:

The above specifications, prices and conditions are acceptable. I hereby authorize all work as specified. Payment to be remitted as outlined above.

DATE AUTHORIZED:

--	--