

Additions and Deletions Report for **AIA® Document A141® – 2024**

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 08:43:02 EST on 11/20/2025.

Changes to original AIA text

PAGE 4

Variable Information

PAGE 1

AGREEMENT made as of the Twenty-fourth day of November in the year Two Thousand Twenty-Five
(In words, indicate day, month, and year.)

Lowndes County Board of Commissioners

327 N Ashley Street
Valdosta, GA 31601

(229) 671-2400

Kellerman Construction, Inc.

2717-D Windemere Drive
Valdosta, GA 31602

229-249-5330

New Lowndes County Animal Shelter

Valdosta, GA 31602

New Animal Shelter

PAGE 2

The project is for the design and construction of a new animal shelter. The program, as understood by the design/build team includes housing for dogs and cats, adoption service areas and additional support areas including administrative offices and employee support areas such as locker rooms and showers.

PAGE 3

Per the Owner's Request for Proposal, the projects scope includes engineering, design services, permitting, procurement, construction, operation and maintenance (O&M) manual preparation, start-up and commissioning